STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 08/ 11/ 05 I N LOS ANGELES COUNTY | N AND NEAR 08/ 15/ 05

CONTRACT CCODE 'A '’
44 CONTRACT | TEMS

CONTRACT NUMBER 07-2074U4
LOCATI ON 07-LA-27-0.0/11.1

LOS ANGELES FROM ROUTE 1 TO
MULHOLLAND DRI VE

PROPGCSALS | SSUED
NUMBER OF BI DDERS 4

ENG NEERS EST

HA22
3,714, 361. 00 AMOUNT OVER

W DEN AND RESURFACE ROADVWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%
FUND TOTAL

FEDERAL Al D ACST- S027- (004) E
P- S027- (004) E
ACST- S027- (005) E

4, 390, 000 TOTAL NUMBER OF WORKI NG DAYS 200

949, 630. 00

PERCENT OVER EST 25. 57

PROGRAM ELEMENTS RAS
Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
4,663, 991. 00 ALL AMERI CAN ASPHALT 951 736- 7600
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92879
4,967, 699. 00 SECURI TY PAVI NG COMPANY | NC 818 767-8418
00116307
P O BOX 1489 FAX 818 767-3169
SUN VALLEY CA 91353-1489
5,999, 671. 00 EXCEL PAVI NG COVPANY 562 599-5841
00688659
2230 LEMON AVENUE FAX 562 591- 7485
LONG BEACH CA 90806
6, 731, 175. 60 SULLY M LLER CONTRACTI NG 714 578-9600

COVPANY
1100 E ORANGETHORPE AVENUE 200
ANAHEI M CA  92801-1144

00747612
FAX 714 578-9672



07-2074U4 Bl D245

07-LA-27-0 PAGE 2

08/ 11/ 05 08/ 15/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
GLOBAL ROAD SEALI NG I NC TRAFFI C LOOPS
WESTM NSTER CA
MODERN ALLOYS | NC VETAL BEAM GUARD RAI L
STANTON CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)
NI POMO CA
STATEW DE SAFETY AND SI GNS | NC CRASH CUSHI ONS, SI GNS, MARKERS, DELI NEATCRS ( PORTI ON)
NI POMO CA
STATEW DE SAFETY AND SI GNS | NC OBJECT MARKERS ( PORTI ON)
NI POMO CA
WORKS STRI PI NG AND MARKI NG | NC STRI PI NG AND MARKI NG

VEEST COVI NA CA



07-2074U4 Bl D245
07-LA-27-0 PAGE 3
08/ 11/ 05 08/ 15/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

GLOBAL ROAD SEALI NG
6341 KLAVATH DRI VE
WESTM NSTER CA

MODERN ALLOYS
11172 WESTERN AVENUE
STANTON CA

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA

SUDHAKAR COVPANY
1450 FI TZGERALD AVENUE
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

LOOPS

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

K R C SAFETY
VI SALI A CA

MODERN ALLOYS
STANTON CA

PRSI
RI VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE BERM

TRAFFI C CONTROL ( PARTI AL)

VETAL BEAM GUARD RAI L

COLD PLANE

CONSTRUCTI ON AREA SI GNS



07-2074U4
07-LA-27-0
08/ 11/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

08/ 15/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

SUDHAKAR COVPANY
RI ALTO CA

TRAFFI C LOOPS AND CRACKFI LLI NG
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG MARKI NG AND LEAD COVPLI ANCE PLAN

LOOPS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

GLOBAL ROAD SEALI NG
WESTM NSTER CA

MODERN ALLOYS | NC
STANTON CA

PRSI
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

ASPHALT CONCRETE DI KE

LOOP DETECTCRS

VETAL BEAM GUARD RAI L

COLD PLANE

CONSTRUCTI ON AREA SI GNS, REMOVALS, CRASH CUSHI ONS, MARKERS

STRI PI NG



07-2074U4 Bl D245

07-LA-27-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 11/ 05 08/ 15/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 63, 000. 00 63, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 27,500. 00 27,500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 310, 000. 00 310, 000. 00
5 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,900 106. 00 201, 400. 00
6 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 200 180. 00 36, 000. 00
7 034999 REMOVE OBJECT MARKER EA 2 26. 00 52.00
8 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 320 45. 00 59, 400. 00
9 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 4, 960 2.60 12, 896. 00
10 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 4,880 2.10 10, 248. 00
11 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 18 21.00 378. 00
12 150722 REMOVE PAVEMENT MARKER EA 820 1.05 861. 00
13 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 5 105. 00 525. 00
14 150749 REMOVE METAL POST EA 6 316. 00 1, 896. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 330 51. 00 16, 830. 00
16 151224 REMOVE DELI NEATOR EA 130 11. 00 1, 430. 00
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 163, 000 3.76 612, 880. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 22,000. 00 22,000. 00
19 190101 ROADWAY EXCAVATI ON VB 640 122. 00 78, 080. 00
20 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 8, 800. 00 8, 800. 00
21 260301 CLASS 3 AGCGREGATE BASE VB 610 192. 00 117,120. 00
22 390103 ASPHALT CONCRETE (TYPE B) TONN 1,500 82. 00 123, 000. 00
23 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 19, 200 89. 00 1, 708, 800. 00
24 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 200 18. 20 3, 640. 00
25 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 290 18. 20 5,278. 00
26 (S) 490657 600 MM CAST- I N-DRI LLED- HOLE CONCRETE M 58 373. 00 21,634.00
Pl LI NG
27 566011 ROADSI DE SI GN - ONE POST EA 26 295. 00 7,670. 00
28 820107 DELI NEATOR ( CLASS 1) EA 68 36. 00 2,448.00
29 820118 GUARD RAI LI NG DELI NEATOR EA 240 18. 00 4,320. 00
30 035000 OBJECT MARKER ( TYPE OM 3L/ R) EA 15 47.00 705. 00
31 035001 OBJECT MARKER (TYPE OW-2V) EA 5 47. 00 235.00
32 ( 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 5,180 111. 00 574, 980. 00
33 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 11 3, 625. 00 39, 875. 00
34 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 81 3, 200. 00 259, 200. 00
35 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 40 2, 540. 00 101, 600. 00
36 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 220 31. 20 6, 864. 00



07-2074U4 Bl D245

07- LA-27-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 11/ 05 08/ 15/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 73, 300 . 88 64, 504. 00
38 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 310 1. 00 310. 00
(BROKEN 10.98 M- 3.66 M
39 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 630 1.00 630. 00
(BROKEN 5.18 M- 2.14 M
40 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 8, 520 .55 4, 686. 00
41 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 500 1.56 3, 900. 00
42 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 840 3.65 21, 316. 00
43 (S) 035002 | NDUCTI VE LOOP DETECTOR ( REPLACEMENT) EA 17 300. 00 5, 100. 00
44 999990 MOBI LI ZATI ON LS LUMP SUM 120, 000. 00 120, 000. 00

TOTAL 4, 663, 991. 00



07-2074U4 Bl D245
07-LA-27-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 11/ 05 08/ 15/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,500. 00 2500. 00 2,500. 00 2500. 00 1, 600. 00 1600. 00
2 23, 000. 00 23000. 00 85, 000. 00 85000. 00 17, 000. 00 17000. 00
3 30, 000. 00 30000. 00 35, 000. 00 35000. 00 28, 000. 00 28000. 00
4 700, 000. 00 700000. 00 858, 890. 00 858890. 00 566, 500. 00 566500. 00
5 40. 00 76000. 00 111. 00 210900. 00 115. 00 218500. 00
6 200. 00 40000. 00 175. 00 35000. 00 180. 00 36000. 00
7 50. 00 100. 00 25. 00 50. 00 30. 00 60. 00
8 50. 00 66000. 00 98. 00 129360. 00 105. 00 138600. 00
9 2.00 9920. 00 1.85 9176. 00 2.65 13144. 00
10 2.00 9760. 00 1.25 6100. 00 2.10 10248. 00
11 25.00 450. 00 20. 00 360. 00 21.00 378. 00
12 1.00 820. 00 1.00 820. 00 1.05 861. 00
13 125. 00 625. 00 100. 00 500. 00 105. 00 525. 00
14 300. 00 1800. 00 304. 00 1824. 00 320. 00 1920. 00
15 10. 00 3300. 00 5.20 1716. 00 40. 00 13200. 00
16 12. 00 1560. 00 10. 00 1300. 00 11. 00 1430. 00
17 3.00 489000. 00 4.50 733500. 00 4.90 798700. 00
18 5, 000. 00 5000. 00 5, 000. 00 5000. 00 20, 000. 00 20000. 00
19 150. 00 96000. 00 210. 00 134400. 00 275. 00 176000. 00
20 2, 200. 00 2200. 00 2, 250. 00 2250. 00 3, 700. 00 3700. 00
21 125. 00 76250. 00 210. 00 128100. 00 650. 00 396500. 00
22 80. 00 120000. 00 104. 00 156000. 00 83. 00 124500. 00
23 100. 00 1920000. 00 90. 00 1728000. 00 149. 00 2860800. 00
24 33. 00 6600. 00 18. 00 3600. 00 18. 50 3700. 00
25 30. 00 8700. 00 18. 00 5220. 00 18. 50 5365. 00
26 400. 00 23200. 00 825. 00 47850. 00 375. 00 21750. 00
27 330. 00 8580. 00 290. 00 7540. 00 300. 00 7800. 00
28 40. 00 2720. 00 35. 00 2380. 00 40. 00 2720. 00
29 20. 00 4800. 00 14. 00 3360. 00 35. 00 8400. 00
30 50. 00 750. 00 45. 00 675. 00 47. 00 705. 00
31 50. 00 250. 00 45. 00 225.00 47.00 235.00
32 115. 00 595700. 00 108. 00 559440. 00 112. 00 580160. 00
33 3, 800. 00 41800. 00 4,485. 00 49335. 00 3, 700. 00 40700. 00
34 3, 200. 00 259200. 00 3, 045. 00 246645. 00 3, 200. 00 259200. 00
35 3, 000. 00 120000. 00 2,445.00 97800. 00 2, 600. 00 104000. 00
36 30. 00 6600. 00 35. 00 7700. 00 31. 50 6930. 00
37 1.00 73300. 00 1.00 73300. 00 . 89 65237. 00
38 1.00 310. 00 1.00 310. 00 .85 263. 50
39 1.00 630. 00 1.00 630. 00 .85 535. 50




07-2074U4 Bl D245

07-LA-27-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 11/ 05 08/ 15/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 .70 5964. 00 .70 5964. 00 .53 4515. 60
41 2.00 5000. 00 1.35 3375. 00 1.60 4000. 00
42 4.00 23360. 00 2.65 15476. 00 3.70 21608. 00
43 350. 00 5950. 00 300. 00 5100. 00 305. 00 5185. 00
44 100, 000. 00 100000. 00 598, 000. 00 598000. 00 160, 000. 00 160000. 00

TOT 4,967, 699. 00 5,999, 671. 00 6, 731, 175. 60



